
Exhibit A – Scope of Work Lower Entiat RM 2.6-3.5 

Construction Materials Procurement Contract 
 

Overview 

Yakama Nation Fisheries (Owner) is conducting a material procurement and hauling 

contract for an in-stream salmon habitat restoration project along the Entiat River 

known as the Lower Entiat RM 2.6-3.5 Habitat Enhancement Project.  This contract is for 

procuring, hauling and staging the materials that will be used to construct this project.  

 

The project site is located at approximately 2.6 miles up the Entiat River Rd. in Chelan 

County, WA.   All material staging areas are on private property and routes are existing 

and adjacent to orchards/ horse pasture along the Entiat River. 

 

All work on this project will be directed by the Owner’s Designated Representatives.  

All project specifications including technical specifications, engineered plan sheets, 

material standards, and quantities are contained within the attached Exhibit D, Project 

Plans/Staging Area.  No changes to the Project Plan will be allowed without prior 

approval from the Designated Representatives.   

 

The attached electronic budget bid sheet Exhibit B provides the contract Line Item 

Budget which is referenced to the Work Tasks described on the Specifications Sheet in 

Exhibit D. Exhibit C, outlines the payment plan associated with this contract.   

 

Designated Representative 

The Owner’s Designated Representatives for this project include Yakama Nation 

Habitat Biologist Chris Clemons and Matt Wilberding, as well as other Yakama Nation 

Habitat Biologists associated with the Yakama Nation Upper Columbia Habitat 

Restoration Project and construction oversight staff provided by the engineering firm 

who produced the project plan set. 

 

Project Tasks 

All Project Tasks will be completed as per Exhibits D and E.  Major project elements 

include but are not limited to the following: 

 

 Procure Large Woody Material 

 Procure Boulder Ballast 

 Haul Large Woody Material 

 Haul Boulder Ballast 

 Stage Large Woody Material 



 Stage Boulder Ballast 

 

Contractors Obligations  

The Contractor shall furnish all supervision, labor, equipment and tools necessary to 

complete the project as described in Exhibit D.   

 

Consistent Satisfactory Progress 

Consistent satisfactory progress in completion of this project will be required.  

Satisfactory progress will be measured by both the quality and quantity of work.  If for 

any reason no work is performed for a period of 10 consecutive days, the contractor 

may be given a notice of contract cancellation.  Consistent satisfactory progress will also 

be determined by the contractor’s demonstrated ability to perform all work tasks 

described in Exhibits D within the agreed upon timeframe between the Contractor and 

the projects designated representatives.  If it appears that the contractor is unable to 

complete the project tasks within the agreed upon timeframe the contractor may be 

given a notice of contract cancellation.   The Owner’s Designated Representatives will 

monitor progress closely.   

 

Project Timeline and Construction Hours 

This contract is expected to be implemented and completed by the end of fall 2013. 

 

Standby Time 

The contractor shall notify the Owner in advance of any intent to charge for standby 

time.  Prior to invoicing for any standby time, the contractor must receive notice in 

writing from the Owner’s Designated Representatives that standby time is an 

applicable charge due to construction halting events related to environmental or 

permitting conditions outside of the control of the Owner or the Contractor.  Standby 

time will be calculated at the daily rate per piece of equipment as per the Contractors 

bid price.  Standby time charges will only apply to full work days where construction 

activities are not possible and will not be pro-rated by partial work days or hours on 

standby. 
 

Dust Abatement 

Contractor will provide dust abatement as per County and Local ordinances. 

 

Fire Suppression 

The contractor will be familiar with and prepared for the requirements associated with 

IFPL Levels II & III and the restrictions associated with those. 

 

 



Road Signage 

The Contractor will observe all road signage regulations regardless of the project 

location and as per Exhibit D if applicable. 

 

Utilities Location 

The Contractor will locate all utilities prior to any hauling and staging of materials.    
 


